



Certificate of Authorization Number 4180
414 Canal Street - New Smyrna Beach, FL - 386.426.5583

SEAWALL ENGINEERING PROPOSAL FOR THE



DAYTONA BEACH BELLA VISTA INC

Parcel #: 442503020010
Daytona Beach, Florida 32118

Ms. Aurora Fotino, Owner
Daytona Beach Bella Vista Inc.
200 NSE 1st Street
Miami, Florida 33131

RE: Parcel #: 442503020010
Seawall Engineering

Ms. Fotino:

This will serve as our formal proposal for structural engineering services associated with design and construction of a seawall & replacement beach access stairs, at the above-referenced location.

SCOPE OF WORK

Provide engineering services required for permit and construction of an improved seawall and replacement beach access stairs for the property owned by Daytona Beach Bella Vista Inc., located at Parcel #: 442503020010 in Daytona Beach, Florida. All engineering & structural design shall be performed in conformance with the 7th Edition Florida Building Code (2020).

INCLUSIONS

- Aerial drone photography of the damage area
- Field work necessary to compile required data
- Prepare repair means & methods with contractor
- Structural engineering calculations & recommendations
- Produce repair plan with procedures & specifications
- Permit administration with City of Daytona Beach and FDEP
- Quantity estimates for damage repairs
- All required design & drafting, including city or state revisions
- PDF copy for the Owner and signed & sealed PDF copy for submittal
- Assist with implementation plan for approved repairs
- RFI responses for the contractor and owner during construction

EXCLUSIONS

- Materials and/or labor for repairs of any type
- Anything not specifically mentioned under inclusions

ADDITIONAL SERVICES (not required)

- Project management
- Permit Submittal Fees
- Additional inspections and/or meetings

CONDITIONS

- This proposal is valid for a period of 30 days. We reserve the right to decline any project, at any time, unless a retainer and signed proposal are accepted by our firm.
- Our office will begin work on this project within 30 business days of receiving a signed proposal and the initial retainer payment.
- "Additional Work" is only conducted upon client request and will be billed hourly or for an additional mutually agreed upon fee.

BASE FEE: \$ 12,500.00

TERMS:

Upon notice to proceed & signed proposal: \$ 6,250.00

Upon completion of construction documents for submittal: \$ 6,250.00

Structural Inspections: \$ 850.00
(paid within 30 days of bill)

Hourly Rate for Add'l work: \$ 250.00
(upon request only)

We can provide further estimates for additional services, upon request. If you have any questions, or require supplementary information, please feel free to contact us.

Sincerely,



Charles R. Adams, P.E.
FL # 15113

Accepted By

Witness

Name & Title

Name & Title

Date

Date